

Contractor/ Contract Number	Material	Plant Location	Bid Inv. Item	Destination	Quantity	UOM	Price
			100	SUMTER, SC	36,000.000	LB \$	1.0719
			100	SUMTER, SC	36,000.000	LB \$	1.0719
			100	SUMTER, SC	36,000.000	LB \$	1.0719
			100	SUMTER, SC	36,000.000	LB \$	1.0719
			100	SUMTER, SC	36,000.000	LB \$	1.0719
			100	SUMTER, SC	36,000.000	LB \$	1.0719
			100	SUMTER, SC	36,000.000	LB \$	1.0719
			100	SUMTER, SC	36,000.000	LB \$	1.0719
			100	SUMTER, SC	36,000.000	LB \$	1.0719
			100	SUMTER, SC	36,000.000	LB \$	1.0719
			100	SUMTER, SC	36,000.000	LB \$	1.0719
			100	SUMTER, SC	36,000.000	LB \$	1.0719
			100	SUMTER, SC	36,000.000	LB \$	1.0719
			100	SUMTER, SC	36,000.000	LB \$	1.0719
			100	SUMTER, SC	36,000.000	LB \$	1.0719
			100	SUMTER, SC	36,000.000	LB \$	1.0719
			100	SUMTER, SC	36,000.000	LB \$	1.0719
			100	SUMTER, SC	36,000.000	LB \$	1.0719
			110	SUMTER, SC	36,000.000	LB \$	1.0719
			110	SUMTER, SC	36,000.000	LB \$	1.0719
			110	SUMTER, SC	36,000.000	LB \$	1.0719

Contractor/ Contract Number	Material	Plant Location	Bid Inv. Item	Destination	Quantity	UOM	Price
			210	NEW HOLLAND, PA	36,000.000	LB \$	1.1998
			210	NEW HOLLAND, PA	36,000.000	LB \$	1.1998
			210	NEW HOLLAND, PA	36,000.000	LB \$	1.1998
			210	NEW HOLLAND, PA	36,000.000	LB \$	1.1998
			210	NEW HOLLAND, PA	36,000.000	LB \$	1.1998
			210	NEW HOLLAND, PA	36,000.000	LB \$	1.1998
			210	NEW HOLLAND, PA	36,000.000	LB \$	1.1998
			210	NEW HOLLAND, PA	36,000.000	LB \$	1.1998
			210	NEW HOLLAND, PA	36,000.000	LB \$	1.1998
			210	NEW HOLLAND, PA	36,000.000	LB \$	1.1998
			210	NEW HOLLAND, PA	36,000.000	LB \$	1.1998
			210	NEW HOLLAND, PA	36,000.000	LB \$	1.1998
			210	NEW HOLLAND, PA	36,000.000	LB \$	1.1998
			230	NEW HOLLAND, PA	23,467.000	LB \$	1.1998
			240	NEW HOLLAND, PA	12,533.000	LB \$	1.1998
			260	NEW HOLLAND, PA	16,000.000	LB \$	1.1998
			270	NEW HOLLAND, PA	20,000.000	LB \$	1.1998
			290	NEW HOLLAND, PA	14,312.000	LB \$	1.1998
			300	NEW HOLLAND, PA	21,688.000	LB \$	1.1998
		Subtotal				LB	
					20,088,000.000		
		Contract Total				LB \$	24,101,582.40
					20,088,000.000		
Contractor Total					20,088,000.000	LB \$	24,101,582.40