**PCA :** 12-3J14-23-B-0598

September 25, 2023 17:30:00

## PURCHASE AWARD DESCRIPTION

CHICKEN AND CHICKEN PRODUCTS (BULK), SOLICITATION NO: 2000009586 (12-3J14-23-B-0598)

The USDA/Agricultural Marketing Service/Commodity Procurement Program (CPP) hereby announces the award of solicitation 12-3J14-23-B-0598, WBSCM NO: 2000009586. The following commodities were purchased in support of Child Nutrition and other related Domestic Food Distribution Programs.

Deliveries are to be made from November 1, 2023, through November 30, 2023.

The Contracting Officer will not consider any additional or further offers under solicitation 2000009586 (12-3J14-23-B-0598). CPP extends our appreciation to all bidders for showing an interest in supplying agricultural commodities for USDA/Domestic Programs.

Further information can be obtained from the Commodity Procurement Program, Agricultural Marketing Service, USDA, South Building, Washington, DC 20250, telephone (202) 720 4517 or the website at http://www.ams.usda.gov/selling-food.

**Number of Offers/Quotes(Vendor Responses) received:** 6

## PURCHASE SUMMARY

| Material | Total Qty | UOM | Price Range | | Total Dollars |
|---|---|---|---|---|---|
| CHICKEN LARGE CHILLED -BULK | 17,676,000.000 | LB | $1.4000 - $1.5000 | $ | 25,546,428.00 |
| CHICKEN LEGS CHILLED -BULK | 1,800,000.000 | LB | $0.5600 - $0.6400 | $ | 1,094,400.00 |
| **TOTAL** | 19,476,000.000 | LB | | $ | 26,640,828.00 |

## PURCHASE DETAILS

| Contractor/ Contract Number | Material | Plant Location | Bid Inv. Item | Destination | Quantity | UOM | Price |
|---|---|---|---|---|---|---|---|
| **FOSTER POULTRY FARMS, LLC PO BOX 198 LIVINGSTON, CA 95334-0457** | | | | | | | |
| 12-3J14-23-C-2325 4100028451 | | Livingston, CA | | | | | |
| | CHICKEN LARGE CHILLED -BULK | | | | | | |
| | | | 40 | LIVINGSTON, CA | 36,000.000 | LB $ | 1.5000 |
| | | | 40 | LIVINGSTON, CA | 36,000.000 | LB $ | 1.5000 |
| | | | 40 | LIVINGSTON, CA | 36,000.000 | LB $ | 1.5000 |
| | | | 40 | LIVINGSTON, CA | 36,000.000 | LB $ | 1.5000 |
| | | | 40 | LIVINGSTON, CA | 36,000.000 | LB $ | 1.5000 |
| | | | 40 | LIVINGSTON, | 36,000.000 | LB $ | |

| Contractor/ Contract Number | Material | Plant Location | Bid Inv. Item | Destination | Quantity | UOM | Price |
|---|---|---|---|---|---|---|---|
| | | | | CA | | | 1.5000 |
| | | | 40 | LIVINGSTON, CA | 36,000.000 | LB $ | 1.5000 |
| | | | 40 | LIVINGSTON, CA | 36,000.000 | LB $ | 1.5000 |
| | | | 40 | LIVINGSTON, CA | 36,000.000 | LB $ | 1.5000 |
| | | | 40 | LIVINGSTON, CA | 36,000.000 | LB $ | 1.5000 |
| | | Subtotal | | | 360,000.000 | LB | |
| | Contract Total | | | | 360,000.000 | LB $ | 540,000.00 |
| Contractor Total | | | | | 360,000.000 | LB $ | 540,000.00 |

**GOLD CREEK FOODS, LLC**
**2063 Memorial Park**
**Gainesville, GA 30504**

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| 12-3J14-23-C-2324 | | Gainesville, GA | | | | | |
| 4100028450 | | | | | | | |
| | CHICKEN LARGE CHILLED -BULK | | | | | | |
| | | | 60 | GAINESVILLE, GA | 36,000.000 | LB $ | 1.4299 |
| | | | 60 | GAINESVILLE, GA | 36,000.000 | LB $ | 1.4299 |
| | | | 60 | GAINESVILLE, GA | 36,000.000 | LB $ | 1.4299 |
| | | | 60 | GAINESVILLE, GA | 36,000.000 | LB $ | 1.4299 |
| | | | 60 | GAINESVILLE, GA | 36,000.000 | LB $ | 1.4299 |
| | | | 60 | GAINESVILLE, GA | 36,000.000 | LB $ | 1.4299 |
| | | | 60 | GAINESVILLE, GA | 36,000.000 | LB $ | 1.4299 |
| | | | 60 | GAINESVILLE, GA | 36,000.000 | LB $ | 1.4299 |
| | | | 60 | GAINESVILLE, GA | 36,000.000 | LB $ | 1.4299 |
| | | | 60 | GAINESVILLE, GA | 36,000.000 | LB $ | 1.4299 |

| Contractor/ Contract Number | Material | Plant Location | Bid Inv. Item | Destination | Quantity | UOM | Price |
|---|---|---|---|---|---|---|---|
| | | | 60 | GAINESVILLE, GA | 36,000.000 | LB | $ 1.4299 |
| | | | 60 | GAINESVILLE, GA | 36,000.000 | LB | $ 1.4299 |
| | | | 60 | GAINESVILLE, GA | 36,000.000 | LB | $ 1.4299 |
| | | | 60 | GAINESVILLE, GA | 36,000.000 | LB | $ 1.4299 |
| | | | 60 | GAINESVILLE, GA | 36,000.000 | LB | $ 1.4299 |
| | | | 60 | GAINESVILLE, GA | 36,000.000 | LB | $ 1.4299 |
| | | | 60 | GAINESVILLE, GA | 36,000.000 | LB | $ 1.4299 |
| | | | 60 | GAINESVILLE, GA | 36,000.000 | LB | $ 1.4299 |
| | | | 60 | GAINESVILLE, GA | 36,000.000 | LB | $ 1.4299 |
| | | | 60 | GAINESVILLE, GA | 36,000.000 | LB | $ 1.4299 |
| | | | 60 | GAINESVILLE, GA | 36,000.000 | LB | $ 1.4299 |
| | | | 60 | GAINESVILLE, GA | 36,000.000 | LB | $ 1.4299 |
| | | | 60 | GAINESVILLE, GA | 36,000.000 | LB | $ 1.4299 |
| | | | 60 | GAINESVILLE, GA | 36,000.000 | LB | $ 1.4299 |
| | | | 70 | GAINESVILLE, GA | 36,000.000 | LB | $ 1.4299 |
| | | | 70 | GAINESVILLE, GA | 36,000.000 | LB | $ 1.4299 |
| | | | 70 | GAINESVILLE, GA | 36,000.000 | LB | $ 1.4299 |
| | | | 70 | GAINESVILLE, GA | 36,000.000 | LB | $ 1.4299 |
| | | | 70 | GAINESVILLE, GA | 36,000.000 | LB | $ 1.4299 |
| | | | 70 | GAINESVILLE, GA | 36,000.000 | LB | $ 1.4299 |
| | | | 70 | GAINESVILLE, GA | 36,000.000 | LB | $ 1.4299 |
| | | | 70 | GAINESVILLE, GA | 36,000.000 | LB | $ 1.4299 |
| | | | 70 | GAINESVILLE, GA | 36,000.000 | LB | $ 1.4299 |

| Contractor/ Contract Number | Material | Plant Location | Bid Inv. Item | Destination | Quantity | UOM | Price |
|---|---|---|---|---|---|---|---|
| | | | 70 | GAINESVILLE, GA | 36,000.000 | LB | $ 1.4299 |
| | | | 70 | GAINESVILLE, GA | 36,000.000 | LB | $ 1.4299 |
| | | | 70 | GAINESVILLE, GA | 36,000.000 | LB | $ 1.4299 |
| | | | 70 | GAINESVILLE, GA | 36,000.000 | LB | $ 1.4299 |
| | | | 70 | GAINESVILLE, GA | 36,000.000 | LB | $ 1.4299 |
| | | | 70 | GAINESVILLE, GA | 36,000.000 | LB | $ 1.4299 |
| | | | 70 | GAINESVILLE, GA | 36,000.000 | LB | $ 1.4299 |
| | | | 70 | GAINESVILLE, GA | 36,000.000 | LB | $ 1.4299 |
| | | | 70 | GAINESVILLE, GA | 36,000.000 | LB | $ 1.4299 |
| | | | 70 | GAINESVILLE, GA | 36,000.000 | LB | $ 1.4299 |
| | | | 70 | GAINESVILLE, GA | 36,000.000 | LB | $ 1.4299 |
| | | | 70 | GAINESVILLE, GA | 36,000.000 | LB | $ 1.4299 |
| | | | 70 | GAINESVILLE, GA | 36,000.000 | LB | $ 1.4299 |
| | | **Subtotal** | | | 1,620,000.000 | LB | |
| | **Contract Total** | | | | 1,620,000.000 | LB | $ 2,316,438.00 |
| **Contractor Total** | | | | | 1,620,000.000 | LB | $ 2,316,438.00 |

**OUT OF THE SHELL LLC**
**9658 REMER STREET**
**SOUTH EL MONTE, CA**
**91733-3033**

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| 12-3J14-23-C-2321 | | SOUTH EL MONTE, CA | | | | | |
| 4100028447 | | | | | | | |
| | CHICKEN LEGS CHILLED -BULK | | | | | | |
| | | | 210 | LOS ANGELES, CA | 36,000.000 | LB | $ 0.6400 |
| | | | 210 | LOS ANGELES, CA | 36,000.000 | LB | $ 0.6400 |

| Contractor/ Contract Number | Material | Plant Location | Bid Inv. Item | Destination | Quantity | UOM | | Price |
|---|---|---|---|---|---|---|---|---|
| | | | 210 | LOS ANGELES, CA | 36,000.000 | LB | $ | 0.6400 |
| | | | 210 | LOS ANGELES, CA | 36,000.000 | LB | $ | 0.6400 |
| | | | 210 | LOS ANGELES, CA | 36,000.000 | LB | $ | 0.6400 |
| | | | 210 | LOS ANGELES, CA | 36,000.000 | LB | $ | 0.6400 |
| | | | 210 | LOS ANGELES, CA | 36,000.000 | LB | $ | 0.6400 |
| | | | 220 | LOS ANGELES, CA | 36,000.000 | LB | $ | 0.6400 |
| | | | 220 | LOS ANGELES, CA | 36,000.000 | LB | $ | 0.6400 |
| | | | 220 | LOS ANGELES, CA | 36,000.000 | LB | $ | 0.6400 |
| | | | 220 | LOS ANGELES, CA | 36,000.000 | LB | $ | 0.6400 |
| | | | 220 | LOS ANGELES, CA | 36,000.000 | LB | $ | 0.6400 |
| | | | 220 | LOS ANGELES, CA | 36,000.000 | LB | $ | 0.6400 |
| | | | 220 | LOS ANGELES, CA | 36,000.000 | LB | $ | 0.6400 |
| | | | 220 | LOS ANGELES, CA | 36,000.000 | LB | $ | 0.6400 |
| | | | 220 | LOS ANGELES, CA | 36,000.000 | LB | $ | 0.6400 |
| | | | 220 | LOS ANGELES, CA | 36,000.000 | LB | $ | 0.6400 |
| | | Subtotal | | | 612,000.000 | LB | | |
| | Contract Total | | | | 612,000.000 | LB | $ | 391,680.00 |
| Contractor Total | | | | | 612,000.000 | LB | $ | 391,680.00 |

**PILGRIM'S PRIDE CORPORATION**
**1770 PROMONTORY CIRCLE**
**GREELEY, CO 80634-9039**

12-3J14-23-C-2319 SUMTER, SC
4100028445

| Contractor/ Contract Number | Material | Plant Location | Bid Inv. Item | Destination | Quantity | UOM | Price |
|---|---|---|---|---|---|---|---|
| | CHICKEN LARGE CHILLED -BULK | | | | | | |
| | | | 90 | LYONS, IL | 36,000.000 | LB $ | 1.4000 |
| | | | 170 | SUMTER, SC | 36,000.000 | LB $ | 1.4240

| Contractor/ Contract Number | Material | Plant Location | Bid Inv. Item | Destination | Quantity | UOM | Price |
|---|---|---|---|---|---|---|---|
| | | | | | | | 1.4240 |
| | | | 170 | SUMTER, SC | 36,000.000 | LB $ | |

| Contractor/ Contract Number | Material | Plant Location | Bid Inv. Item | Destination | Quantity | UOM | Price |
|---|---|---|---|---|---|---|---|
| | | | 180 | SUMTER, SC | 36,000.000 | LB | $ 1.4240 |
| | | | 180 | SUMTER, SC | 36,000.000 | LB | $ 1.4240 |
| | | | 180 | SUMTER, SC | 36,000.000 | LB | $ 1.4240 |
| | | | 180 | SUMTER, SC | 36,000.000 | LB | $ 1.4240 |
| | | | 180 | SUMTER, SC | 36,000.000 | LB | $ 1.4240 |
| | | | 180 | SUMTER, SC | 36,000.000 | LB | $ 1.4240 |
| | | | 180 | SUMTER, SC | 36,000.000 | LB | $ 1.4240 |
| | | | 180 | SUMTER, SC | 36,000.000 | LB | $ 1.4240 |
| | | | 180 | SUMTER, SC | 36,000.000 | LB | $ 1.4240 |
| | | | 180 | SUMTER, SC | 36,000.000 | LB | $ 1.4240 |
| | | | 180 | SUMTER, SC | 36,000.000 | LB | $ 1.4240 |
| | | | 180 | SUMTER, SC | 36,000.000 | LB | $ 1.4240 |
| | | | 180 | SUMTER, SC | 36,000.000 | LB | $ 1.4240 |
| | | | 180 | SUMTER, SC | 36,000.000 | LB | $ 1.4240 |
| | | | 180 | SUMTER, SC | 36,000.000 | LB | $ 1.4240 |
| | | | 180 | SUMTER, SC | 36,000.000 | LB | $ 1.4240 |
| | | | 180 | SUMTER, SC | 36,000.000 | LB | $ 1.4240 |
| | | | 180 | SUMTER, SC | 36,000.000 | LB | $ 1.4240 |
| | | | 180 | SUMTER, SC | 36,000.000 | LB | $ 1.4240 |
| | | **Subtotal** | | | 2,196,000.000 | LB | |
| | **Contract Total** | | | | 2,196,000.000 | LB | $ 3,126,240.00 |
| 12-3J14-23-C-2320 | | MT PLEASANT, TX | | | | | |
| 4100028446 | | | | | | | |
| | CHICKEN LEGS CHILLED -BULK | | | | | | |
| | | | 210 | LOS | 36,000.000 | LB | $ |

| Contractor/ Contract Number | Material | Plant Location | Bid Inv. Item | Destination | Quantity | UOM | Price |
|---|---|---|---|---|---|---|---|
| | | | | ANGELES, CA | | | 0.6400 |
| | | | 210 | LOS ANGELES, CA | 36,000.000 | LB $ | 0.6400 |
| | | | 210 | LOS ANGELES, CA | 36,000.000 | LB $ | 0.6400 |
| | | | 210 | LOS ANGELES, CA | 36,000.000 | LB $ | 0.6400 |
| | | | 210 | LOS ANGELES, CA | 36,000.000 | LB $ | 0.6400 |
| | | | 210 | LOS ANGELES, CA | 36,000.000 | LB $ | 0.6400 |
| | | | 210 | LOS ANGELES, CA | 36,000.000 | LB $ | 0.6400 |
| | | | 210 | LOS ANGELES, CA | 36,000.000 | LB $ | 0.6400 |
| | | | 220 | LOS ANGELES, CA | 36,000.000 | LB $ | 0.6400 |
| | | | 220 | LOS ANGELES, CA | 36,000.000 | LB $ | 0.6400 |
| | | | 220 | LOS ANGELES, CA | 36,000.000 | LB $ | 0.6400 |
| | | | 220 | LOS ANGELES, CA | 36,000.000 | LB $ | 0.6400 |
| | | | 220 | LOS ANGELES, CA | 36,000.000 | LB $ | 0.6400 |
| | | | 240 | MT PLEASANT, TX | 36,000.000 | LB $ | 0.5600 |
| | | | 240 | MT PLEASANT, TX | 36,000.000 | LB $ | 0.5600 |
| | | | 240 | MT PLEASANT, TX | 36,000.000 | LB $ | 0.5600 |
| | | | 240 | MT PLEASANT, TX | 36,000.000 | LB $ | 0.5600 |
| | | | 240 | MT PLEASANT, TX | 36,000.000 | LB $ | 0.5600 |
| | | | 240 | MT PLEASANT, TX | 36,000.000 | LB $ | 0.5600 |

| Contractor/ Contract Number | Material | Plant Location | Bid Inv. Item | Destination | Quantity | UOM | Price |
|---|---|---|---|---|---|---|---|
| | | | 240 | MT PLEASANT, TX | 36,000.000 | LB | $ 0.5600 |
| | | | 240 | MT PLEASANT, TX | 36,000.000 | LB | $ 0.5600 |
| | | | 240 | MT PLEASANT, TX | 36,000.000 | LB | $ 0.5600 |
| | | | 240 | MT PLEASANT, TX | 36,000.000 | LB | $ 0.5600 |
| | | | 250 | MT PLEASANT, TX | 36,000.000 | LB | $ 0.5600 |
| | | | 250 | MT PLEASANT, TX | 36,000.000 | LB | $ 0.5600 |
| | | | 250 | MT PLEASANT, TX | 36,000.000 | LB | $ 0.5600 |
| | | | 250 | MT PLEASANT, TX | 36,000.000 | LB | $ 0.5600 |
| | | | 250 | MT PLEASANT, TX | 36,000.000 | LB | $ 0.5600 |
| | | | 250 | MT PLEASANT, TX | 36,000.000 | LB | $ 0.5600 |
| | | | 250 | MT PLEASANT, TX | 36,000.000 | LB | $ 0.5600 |
| | | | 250 | MT PLEASANT, TX | 36,000.000 | LB | $ 0.5600 |
| | | | 250 | MT PLEASANT, TX | 36,000.000 | LB | $ 0.5600 |
| | | | 250 | MT PLEASANT, TX | 36,000.000 | LB | $ 0.5600 |
| | | Subtotal | | | 1,188,000.000 | LB | |
| | Contract Total | | | | 1,188,000.000 | LB | $ 702,720.00 |

| Contractor/ Contract Number | Material | Plant Location | Bid Inv. Item | Destination | Quantity | UOM | | Price |
|---|---|---|---|---|---|---|---|---|
| **Contractor Total** | | | | | 3,384,000.000 | LB | $ | 3,828,960.00 |

**RICH CHICKS LLC**
**13771 S Gramercy Place**
**Gardena, CA 90249**

| | | | | | | | | |
|---|---|---|---|---|---|---|---|---|
| 12-3J14-23-C-2323 | | Lumber Bridge, NC | | | | | | |
| 4100028449 | | | | | | | | |
| | CHICKEN LARGE CHILLED -BULK | | | | | | | |
| | | | 110 | LUMBER BRIDGE, NC | 36,000.000 | LB | $ | 1.4389 |
| | | | 110 | LUMBER BRIDGE, NC | 36,000.000 | LB | $ | 1.4389 |
| | | | 110 | LUMBER BRIDGE, NC | 36,000.000 | LB | $ | 1.4389 |
| | | | 110 | LUMBER BRIDGE, NC | 36,000.000 | LB | $ | 1.4389 |
| | | | 110 | LUMBER BRIDGE, NC | 36,000.000 | LB | $ | 1.4389 |
| | | | 110 | LUMBER BRIDGE, NC | 36,000.000 | LB | $ | 1.4389 |
| | | | 110 | LUMBER BRIDGE, NC | 36,000.000 | LB | $ | 1.4389 |
| | | | 110 | LUMBER BRIDGE, NC | 36,000.000 | LB | $ | 1.4389 |
| | | | 110 | LUMBER BRIDGE, NC | 36,000.000 | LB | $ | 1.4389 |
| | | | 110 | LUMBER BRIDGE, NC | 36,000.000 | LB | $ | 1.4389 |
| | | | 110 | LUMBER BRIDGE, NC | 36,000.000 | LB | $ | 1.4389 |
| | | | 110 | LUMBER BRIDGE, NC | 36,000.000 | LB | $ | 1.4389 |
| | | | 120 | LUMBER BRIDGE, NC | 36,000.000 | LB | $ | 1.4389 |
| | | | 120 | LUMBER BRIDGE, NC | 36,000.000 | LB | $ | 1.4389 |
| | | | 120 | LUMBER BRIDGE, NC | 36,000.000 | LB | $ | 1.4389 |
| | | | 120 | LUMBER BRIDGE, NC | 36,000.000 | LB | $ | 1.4389 |
| | | | 120 | LUMBER BRIDGE, NC | 36,000.000 | LB | $ | 1.4389 |

| Contractor/ Contract Number | Material | Plant Location | Bid Inv. Item | Destination | Quantity | UOM | Price |
|---|---|---|---|---|---|---|---|
| | | | 120 | LUMBER BRIDGE, NC | 36,000.000 | LB | $ 1.4389 |
| | | | 120 | LUMBER BRIDGE, NC | 36,000.000 | LB | $ 1.4389 |
| | | | 120 | LUMBER BRIDGE, NC | 36,000.000 | LB | $ 1.4389 |
| | | | 120 | LUMBER BRIDGE, NC | 36,000.000 | LB | $ 1.4389 |
| | | | 120 | LUMBER BRIDGE, NC | 36,000.000 | LB | $ 1.4389 |
| | | | 120 | LUMBER BRIDGE, NC | 36,000.000 | LB | $ 1.4389 |
| | | | 120 | LUMBER BRIDGE, NC | 36,000.000 | LB | $ 1.4389 |
| | | | 120 | LUMBER BRIDGE, NC | 36,000.000 | LB | $ 1.4389 |
| | | Subtotal | | | 900,000.000 | LB | |
| | Contract Total | | | | 900,000.000 | LB | $ 1,295,010.00 |
| Contractor Total | | | | | 900,000.000 | LB | $ 1,295,010.00 |

**TYSON FOODS INC.**
**PO BOX 2020**
**SPRINGDALE, AR**
**72765-2020**

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| 12-3J14-23-C-2322 | | NEW HOLLAND, PA | | | | | |
| 4100028448 | | | | | | | |
| | CHICKEN LARGE CHILLED -BULK | | | | | | |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |

| Contractor/ Contract Number | Material | Plant Location | Bid Inv. Item | Destination | Quantity | UOM | Price |
|---|---|---|---|---|---|---|---|
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |

| Contractor/ Contract Number | Material | Plant Location | Bid Inv. Item | Destination | Quantity | UOM | | Price |
|---|---|---|---|---|---|---|---|---|
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |

| Contractor/ Contract Number | Material | Plant Location | Bid Inv. Item | Destination | Quantity | UOM | | Price |
|---|---|---|---|---|---|---|---|---|
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |

| Contractor/ Contract Number | Material | Plant Location | Bid Inv. Item | Destination | Quantity | UOM | | Price |
|---|---|---|---|---|---|---|---|---|
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |

| Contractor/ Contract Number | Material | Plant Location | Bid Inv. Item | Destination | Quantity | UOM | | Price |
|---|---|---|---|---|---|---|---|---|
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |

| Contractor/ Contract Number | Material | Plant Location | Bid Inv. Item | Destination | Quantity | UOM | | Price |
|---|---|---|---|---|---|---|---|---|
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |

| Contractor/ Contract Number | Material | Plant Location | Bid Inv. Item | Destination | Quantity | UOM | Price |
|---|---|---|---|---|---|---|---|
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |

| Contractor/ Contract Number | Material | Plant Location | Bid Inv. Item | Destination | Quantity | UOM | Price |
|---|---|---|---|---|---|---|---|
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 140 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |

| Contractor/ Contract Number | Material | Plant Location | Bid Inv. Item | Destination | Quantity | UOM | | Price |
|---|---|---|---|---|---|---|---|---|
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |

| Contractor/ Contract Number | Material | Plant Location | Bid Inv. Item | Destination | Quantity | UOM | | Price |
|---|---|---|---|---|---|---|---|---|
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |

| Contractor/ Contract Number | Material | Plant Location | Bid Inv. Item | Destination | Quantity | UOM | Price |
|---|---|---|---|---|---|---|---|
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |

| Contractor/ Contract Number | Material | Plant Location | Bid Inv. Item | Destination | Quantity | UOM | Price |
|---|---|---|---|---|---|---|---|
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |

| Contractor/ Contract Number | Material | Plant Location | Bid Inv. Item | Destination | Quantity | UOM | | Price |
|---|---|---|---|---|---|---|---|---|
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |

| Contractor/ Contract Number | Material | Plant Location | Bid Inv. Item | Destination | Quantity | UOM | Price |
|---|---|---|---|---|---|---|---|
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |

| Contractor/ Contract Number | Material | Plant Location | Bid Inv. Item | Destination | Quantity | UOM | Price |
|---|---|---|---|---|---|---|---|
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ 1.4499 |

| Contractor/ Contract Number | Material | Plant Location | Bid Inv. Item | Destination | Quantity | UOM | | Price |
|---|---|---|---|---|---|---|---|---|
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | | 150 | NEW HOLLAND, PA | 36,000.000 | LB | $ | 1.4499 |
| | | **Subtotal** | | | 12,600,000.000 | LB | | |
| | **Contract Total** | | | | 12,600,000.000 | LB | $ | 18,268,740.00 |
| **Contractor Total** | | | | | 12,600,000.000 | LB | $ | 18,268,740.00 |