

PURCHASE AWARD DESCRIPTION

The Department of Agriculture (USDA) purchased fresh fruit as indicated below for distribution to the child nutrition and other related domestic food assistance programs for Fiscal Year 2016.

The purchase is the result of offers received in response to Solicitation No. 2000004177 dated July 21, 2016.

The materials were purchased on an f.o.b. destination basis. Deliveries are to be made from October 1, 2016 through June 30, 2017.

A total of 2,217,600 lbs of APPLES FOR FURTHER PROCESSING # BULK were not purchased due to price consideration. A total of 277,200 lbs of APPLES FOR FURTHER PROCESSING # BULK were not purchased due to no bids received. A total of 2,657,235 lbs of APPLES FOR FURTHER PROCESSING # BULK were not purchased due to constraints.

Further information can be obtained from the Commodity Procurement Staff, Agricultural Marketing Service, USDA, Room 3522 South Building, Washington, DC 20250, telephone (202) 720-4517 or the website at <http://www.ams.usda.gov/selling-food>

Cumulative purchase data can be found at:
<http://www.ams.usda.gov/reports/purchase-summary-report>

Number of Offers/Quotes(Vendor Responses) received: 4

PURCHASE SUMMARY

Material	Total Qty UOM	Price Range	Total Dollars
APPLES FOR FURTHER PROCESSING # BULK	27,482,400.000 LB	\$0.2900 - \$0.5400	\$ 10,021,572.00
TOTAL	27,482,400.000 LB		\$ 10,021,572.00

PURCHASE DETAILS

Contractor/ Contract Number	Material	Plant Location	Bid Inv. Item	Destination	Quantity UOM	Price
--------------------------------	----------	----------------	---------------	-------------	--------------	-------

FARM FRESH FIRST, LLC
 40 STEVENS ST
 OAKFIELD, NY 14125-1227

AG-3J16-P-16-0989 Sodus, NY
 4100011523

APPLES FOR FURTHER PROCESSING # BULK

180	HARTFORD, MI	39,600.000 LB	\$	0.2900
180	HARTFORD, MI	39,600.000 LB	\$	0.2900
180	HARTFORD, MI	39,600.000 LB	\$	0.2900
180	HARTFORD, MI	39,600.000 LB	\$	0.2900
180	HARTFORD, MI	39,600.000 LB	\$	0.2900

Contractor/ Contract Number	Material	Plant Location	Bid Inv. Item	Destination	Quantity UOM	Price
			190	MI HARTFORD, MI	39,600.000 LB \$	0.2900
			190	MI HARTFORD, MI	39,600.000 LB \$	0.2900
			190	MI HARTFORD, MI	39,600.000 LB \$	0.2900
			190	MI HARTFORD, MI	39,600.000 LB \$	0.2900
			190	MI HARTFORD, MI	39,600.000 LB \$	0.2900
			190	MI HARTFORD, MI	39,600.000 LB \$	0.2900
			190	MI HARTFORD, MI	39,600.000 LB \$	0.2900
			190	MI HARTFORD, MI	39,600.000 LB \$	0.2900
			190	MI HARTFORD, MI	39,600.000 LB \$	0.2900
			190	MI HARTFORD, MI	39,600.000 LB \$	0.2900
			190	MI HARTFORD, MI	39,600.000 LB \$	0.2900
			190	MI HARTFORD, MI	39,600.000 LB \$	0.2900
			190	MI HARTFORD, MI	39,600.000 LB \$	0.2900
			190	MI HARTFORD, MI	39,600.000 LB \$	0.2900
			190	MI HARTFORD, MI	39,600.000 LB \$	0.2900
			190	MI HARTFORD, MI	39,600.000 LB \$	0.2900
			190	MI HARTFORD, MI	39,600.000 LB \$	0.2900
			200	MI HARTFORD, MI	39,600.000 LB \$	0.2900
			200	MI HARTFORD, MI	39,600.000 LB \$	0.2900
			200	MI HARTFORD, MI	39,600.000 LB \$	0.2900

Contractor/ Contract Number	Material	Plant Location	Bid Inv. Item	Destination	Quantity UOM	Price
				MI		
			260	HARTFORD, MI	39,600.000 LB \$	0.3200
			260	HARTFORD, MI	39,600.000 LB \$	0.3200
			260	HARTFORD, MI	39,600.000 LB \$	0.3200
			260	HARTFORD, MI	39,600.000 LB \$	0.3200
			260	HARTFORD, MI	39,600.000 LB \$	0.3200
			260	HARTFORD, MI	39,600.000 LB \$	0.3200
			260	HARTFORD, MI	39,600.000 LB \$	0.3200
			270	HARTFORD, MI	39,600.000 LB \$	0.3200
			270	HARTFORD, MI	39,600.000 LB \$	0.3200
			270	HARTFORD, MI	39,600.000 LB \$	0.3200
			270	HARTFORD, MI	39,600.000 LB \$	0.3200
			270	HARTFORD, MI	39,600.000 LB \$	0.3200
			270	HARTFORD, MI	39,600.000 LB \$	0.3200
			270	HARTFORD, MI	39,600.000 LB \$	0.3200
			270	HARTFORD, MI	39,600.000 LB \$	0.3200
			270	HARTFORD, MI	39,600.000 LB \$	0.3200
			270	HARTFORD, MI	39,600.000 LB \$	0.3200
			270	HARTFORD, MI	39,600.000 LB \$	0.3200
			270	HARTFORD, MI	39,600.000 LB \$	0.3200
			280	HARTFORD, MI	39,600.000 LB \$	0.3200
			280	HARTFORD, MI	39,600.000 LB \$	0.3200
			280	HARTFORD, MI	39,600.000 LB \$	0.3200

Contractor/ Contract Number	Material	Plant Location	Bid Inv. Item	Destination	Quantity UOM	Price
			310	MI HARTFORD, MI	39,600.000 LB \$	0.3400
			320	HARTFORD, MI	39,600.000 LB \$	0.3500
			320	HARTFORD, MI	39,600.000 LB \$	0.3500
			320	HARTFORD, MI	39,600.000 LB \$	0.3500
			320	HARTFORD, MI	39,600.000 LB \$	0.3500
			330	HARTFORD, MI	39,600.000 LB \$	0.3500
			330	HARTFORD, MI	39,600.000 LB \$	0.3500
			330	HARTFORD, MI	39,600.000 LB \$	0.3500
			340	HARTFORD, MI	39,600.000 LB \$	0.3500
			340	HARTFORD, MI	39,600.000 LB \$	0.3500
			550	DAUBERVILLE, PA	39,600.000 LB \$	0.5300
			570	DAUBERVILLE, PA	39,600.000 LB \$	0.5400
			580	DAUBERVILLE, PA	39,600.000 LB \$	0.5400
		Subtotal			10,296,000.000 LB	
		Contract Total			10,296,000.000 LB \$	3,133,152.00
Contractor Total					10,296,000.000 LB \$	3,133,152.00

GREG ORCHARDS &
PRODUCE, INC.
4949 NORTH BRANCH RD
BENTON HARBOR, MI
49022-9740

AG-3J16-P-16-0988
4100011522

Benton Harbor, MI

APPLES FOR FURTHER PROCESSING # BULK

180	HARTFORD, MI	39,600.000 LB \$	0.3300
-----	-----------------	------------------	--------

Contractor/ Contract Number	Material	Plant Location	Bid Inv. Item	Destination	Quantity UOM	Price
			180	HARTFORD, MI	39,600.000 LB \$	0.3300
			180	HARTFORD, MI	39,600.000 LB \$	0.3300
			180	HARTFORD, MI	39,600.000 LB \$	0.3300
			180	HARTFORD, MI	39,600.000 LB \$	0.3300
			180	HARTFORD, MI	39,600.000 LB \$	0.3300
			180	HARTFORD, MI	39,600.000 LB \$	0.3300
			180	HARTFORD, MI	39,600.000 LB \$	0.3300
			190	HARTFORD, MI	39,600.000 LB \$	0.3300
			190	HARTFORD, MI	39,600.000 LB \$	0.3300
			190	HARTFORD, MI	39,600.000 LB \$	0.3300
			190	HARTFORD, MI	39,600.000 LB \$	0.3300
			190	HARTFORD, MI	39,600.000 LB \$	0.3300
			190	HARTFORD, MI	39,600.000 LB \$	0.3300
			190	HARTFORD, MI	39,600.000 LB \$	0.3300
			190	HARTFORD, MI	39,600.000 LB \$	0.3300
			190	HARTFORD, MI	39,600.000 LB \$	0.3300
			190	HARTFORD, MI	39,600.000 LB \$	0.3300
			200	HARTFORD, MI	39,600.000 LB \$	0.3400
			200	HARTFORD, MI	39,600.000 LB \$	0.3400
			200	HARTFORD, MI	39,600.000 LB \$	0.3400
			200	HARTFORD, MI	39,600.000 LB \$	0.3400

Contractor/ Contract Number	Material	Plant Location	Bid Inv. Item	Destination	Quantity	UOM	Price
			200	HARTFORD, MI	39,600.000	LB \$	0.3400
			200	HARTFORD, MI	39,600.000	LB \$	0.3400
			200	HARTFORD, MI	39,600.000	LB \$	0.3400
			200	HARTFORD, MI	39,600.000	LB \$	0.3400
			200	HARTFORD, MI	39,600.000	LB \$	0.3400
			200	HARTFORD, MI	39,600.000	LB \$	0.3400
			200	HARTFORD, MI	39,600.000	LB \$	0.3400
			200	HARTFORD, MI	39,600.000	LB \$	0.3400
			200	HARTFORD, MI	39,600.000	LB \$	0.3400
			210	HARTFORD, MI	39,600.000	LB \$	0.3400
			210	HARTFORD, MI	39,600.000	LB \$	0.3400
			210	HARTFORD, MI	39,600.000	LB \$	0.3400
			210	HARTFORD, MI	39,600.000	LB \$	0.3400
			210	HARTFORD, MI	39,600.000	LB \$	0.3400
			210	HARTFORD, MI	39,600.000	LB \$	0.3400
			210	HARTFORD, MI	39,600.000	LB \$	0.3400
			210	HARTFORD, MI	39,600.000	LB \$	0.3400
			210	HARTFORD, MI	39,600.000	LB \$	0.3400
			210	HARTFORD, MI	39,600.000	LB \$	0.3400
			220	HARTFORD, MI	39,600.000	LB \$	0.3500
			220	HARTFORD, MI	39,600.000	LB \$	0.3500
			220	HARTFORD, MI	39,600.000	LB \$	0.3500

Contractor/ Contract Number	Material	Plant Location	Bid Inv. Item	Destination	Quantity	UOM	Price
			410	SHELBY, MI	39,600.000	LB \$	0.4100
			410	SHELBY, MI	39,600.000	LB \$	0.4100
			410	SHELBY, MI	39,600.000	LB \$	0.4100
			410	SHELBY, MI	39,600.000	LB \$	0.4100
			410	SHELBY, MI	39,600.000	LB \$	0.4100
			410	SHELBY, MI	39,600.000	LB \$	0.4100
			410	SHELBY, MI	39,600.000	LB \$	0.4100
			420	SHELBY, MI	39,600.000	LB \$	0.4100
			420	SHELBY, MI	39,600.000	LB \$	0.4100
			420	SHELBY, MI	39,600.000	LB \$	0.4100
			420	SHELBY, MI	39,600.000	LB \$	0.4100
			420	SHELBY, MI	39,600.000	LB \$	0.4100
			420	SHELBY, MI	39,600.000	LB \$	0.4100
			420	SHELBY, MI	39,600.000	LB \$	0.4100
			420	SHELBY, MI	39,600.000	LB \$	0.4100
			430	SHELBY, MI	39,600.000	LB \$	0.4200
			430	SHELBY, MI	39,600.000	LB \$	0.4200
			430	SHELBY, MI	39,600.000	LB \$	0.4200
			430	SHELBY, MI	39,600.000	LB \$	0.4200
			430	SHELBY, MI	39,600.000	LB \$	0.4200
			430	SHELBY, MI	39,600.000	LB \$	0.4200
			430	SHELBY, MI	39,600.000	LB \$	0.4200
			430	SHELBY, MI	39,600.000	LB \$	0.4200
			430	SHELBY, MI	39,600.000	LB \$	0.4200
			430	SHELBY, MI	39,600.000	LB \$	0.4200
			430	SHELBY, MI	39,600.000	LB \$	0.4200
			430	SHELBY, MI	39,600.000	LB \$	0.4200
			430	SHELBY, MI	39,600.000	LB \$	0.4200
			430	SHELBY, MI	39,600.000	LB \$	0.4200
			440	SHELBY, MI	39,600.000	LB \$	0.4200
			440	SHELBY, MI	39,600.000	LB \$	0.4200
			440	SHELBY, MI	39,600.000	LB \$	0.4200
			440	SHELBY, MI	39,600.000	LB \$	0.4200
			440	SHELBY, MI	39,600.000	LB \$	0.4200
			450	SHELBY, MI	39,600.000	LB \$	0.4300
			450	SHELBY, MI	39,600.000	LB \$	0.4300
			450	SHELBY, MI	39,600.000	LB \$	0.4300
			450	SHELBY, MI	39,600.000	LB \$	0.4300
			450	SHELBY, MI	39,600.000	LB \$	0.4300

Contractor/ Contract Number	Material	Plant Location	Bid Inv. Item	Destination	Quantity	UOM	Price
			450	SHELBY, MI	39,600.000	LB	\$ 0.4300
			450	SHELBY, MI	39,600.000	LB	\$ 0.4300
			450	SHELBY, MI	39,600.000	LB	\$ 0.4300
			460	SHELBY, MI	39,600.000	LB	\$ 0.4300
			460	SHELBY, MI	39,600.000	LB	\$ 0.4300
			460	SHELBY, MI	39,600.000	LB	\$ 0.4300
			460	SHELBY, MI	39,600.000	LB	\$ 0.4300
			460	SHELBY, MI	39,600.000	LB	\$ 0.4300
			470	SHELBY, MI	39,600.000	LB	\$ 0.4500
			470	SHELBY, MI	39,600.000	LB	\$ 0.4500
			470	SHELBY, MI	39,600.000	LB	\$ 0.4500
			470	SHELBY, MI	39,600.000	LB	\$ 0.4500
			470	SHELBY, MI	39,600.000	LB	\$ 0.4500
			470	SHELBY, MI	39,600.000	LB	\$ 0.4500
			470	SHELBY, MI	39,600.000	LB	\$ 0.4500
			480	SHELBY, MI	39,600.000	LB	\$ 0.4600
			480	SHELBY, MI	39,600.000	LB	\$ 0.4600
			480	SHELBY, MI	39,600.000	LB	\$ 0.4600
			480	SHELBY, MI	39,600.000	LB	\$ 0.4600
			480	SHELBY, MI	39,600.000	LB	\$ 0.4600
			480	SHELBY, MI	39,600.000	LB	\$ 0.4600
			480	SHELBY, MI	39,600.000	LB	\$ 0.4600
			490	SHELBY, MI	39,600.000	LB	\$ 0.4800
			490	SHELBY, MI	39,600.000	LB	\$ 0.4800
			500	SHELBY, MI	39,600.000	LB	\$ 0.4900
			510	SHELBY, MI	39,600.000	LB	\$ 0.5000
			510	SHELBY, MI	39,600.000	LB	\$ 0.5000
		Subtotal			6,652,800.000	LB	
		Contract Total			6,652,800.000	LB	\$ 2,779,128.00
Contractor Total					14,058,000.000	LB	\$ 5,831,496.00